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ESA Phi-Lab Austria RESEARCH CONTRACT  
 

(Project Title and Name)  
 
Between: 
 
accent Inkubator GmbH, 
(hereinafter called the “Phi-Lab"), 
located at:, 
  

Objekt 681, Office Park 2, A 1300 Flughafen Wien, Austria 

 
acting at request of the European Space Agency and managing Phi-Lab Austria 
 
Represented by Mr Michael Moll, Head of Phi-Lab Austria 
 
 of the one part, 
And: 
 
…………………………………, 
(hereinafter called the “Contractor”) 
 
Whose Registered Office is at:   

 
……………… 
……………… 
……………… 
 

Whose Trade Register Number in Austria is:  
 
  ……………… 
 
 
Represented by ……………….., its …………………., 
 
 
 
 of the other part, 
 
 
 
(together, hereinafter referred to as the “Parties” or individually as a “Party”) 
 
 
Commencement Date of the Support: …………………….. 
Planned Support End Date: ………………….. 
 
 
the following has been agreed: 
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P R E A M B L E 

 
 

1. WHEREAS the European Space Agency (the Agency) is an 
intergovernmental organisation established by the Convention approved by 
the Conference of plenipotentiaries of its Member States on 30 May 1975 
and which entered into force on 30 October 1980. 

 
2. WHEREAS Article II of the Convention assigns to the Agency the task to 

promote cooperation in space research and technology and their space 
applications and to elaborate and implement activities and programmes in 
the space field. 

 
3. WHEREAS as part of the commercialisation initiative the Agency has set up 

the ESA Phi-LabNet initiative to support promising space related research 
activities and deliver innovation close to market entry.  

 
4. WHEREAS the Agency has chosen to implement and manage the Phi-Lab 

Austria through ESA contract. 
 

5. WHEREAS the Phi-Lab Austria is partly funded by the European Space 
Agency. 

 
6. WHEREAS the Contractor wishes to participate in the Phi-Lab Austria and 

benefit from the assistance which may be offered to it through the provisions 
of this Contract. 
 

7. WHEREAS, as part of the assistance offered to the Contractor, the Phi-Lab 
and the Contractor will sign a Service Agreement of same date as this 
Contract for the provision of related technical equipment and facilities to the 
Contractor (see Appendix 2a).  
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DEFINITIONS 
  

For the purpose of this Contract, the following words shall have the meanings 
assigned to them: 

 
“Activity” means all the activities that the Contractor will undertake under this 
Contract in relation to its participation in the Phi-Lab programme, including the 
preparation of the Executive Summary, the Mid Term Report, the Final Report, 
and all other obligations and deliverables to be made by the Contractor under 
this Contract. 
 
“Agency’s Own Requirements” means the activities and programmes 
undertaken by the Agency in the field of space research and technology and 
space applications in accordance with Article V 1(a) and (b) of the European 
Space Agency Convention. 
 
“Contractor for the ESA Phi-Lab” (referred to as “the Contractor”) means the 
entity that benefits from the ESA Phi-Lab support while implementing its 
research activity. 
 
“Alumnus” means an entity which has successfully completed a research project 
at the Phi-Lab. 

 
“Annual Performance Report” has the meaning set out in Appendix 1, section 
4.1.4. 
 
“Phi-Lab” means an entity or a consortium providing research mentoring, 
technical support, business development support and access to facilities and 
equipment to Contractors. 
 
“CCN” means a Contract Change Notice. 
 
"Change Review Board" means board consisting of a contractual and a 
technical representative(s) of Phi-Lab established to discuss and agree upon 
the approval or rejection of a change proposal, and a final CCN. 
 
“Commencement Date” means the date that this Contract comes into force, as 
set out in Article 5.  
 
“Contract” means an agreement established in writing between the Phi-Lab and 
the Contractor regulating the Activity. 
 
“Contract End Date” means the last day when the Contract is in effect. The date 
on which this Contract comes to an end, as set out in Article 5.  
 
“Contract Term” means the period between the Commencement Date and the 
Contract End Date. 
 
“Cost Report” means a report detailing all costs incurred in relation to the 
Activity, to be submitted by the Contractor to the Phi-Lab. 
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“Deliverables” has the meaning set out in Article 2. 
 
“Disclosing Party” means the Party disclosing Proprietary Information. 
 
“Equipment and Facilities” has the meaning set out in Article 3.4. 
 
“ESA Fixed Assets” means tangible and intangible assets purchased or 
developed under the Contract with a cost or fair value that can be measured 
reliably and exceeds 5,000 euros. 
 
"Firm Fixed Price” shall mean the price that shall not be subject to any 

adjustment or revision by reason of the actual costs incurred by the Contractor 

in the performance of the Contract. 

 

“Phi-Lab location logo” means the logo provided by ESA to be used by Phi-Lab 
Austria. 
 
“Phi-Lab Partner” means an entity that is working together with the Phi-Lab to 
support the activities described under the Agency’s Statement of Work. 
 
“Executive Summary” has the meaning set out in Appendix 1, section 4.1.3. 
 
“Final Report” means the document presenting all the Activity undertaken by the 
Contractor during the Contract Term, as further defined in Appendix 1, section 
4.1.2. 
 
“Force Majeure” means an event which is, unforeseeable, unavoidable and 
external at the time of Contract signature, occurs beyond the control of the 
affected Party and renders the performance of the Contract impossible for the 
affected Party, including but not limited to: Acts of God, Governmental 
Administrative Acts or omissions, consequences of natural disasters, 
epidemics, war hostilities, terrorist attacks. 
 
“Innovation Seed Funding” means a cash contribution to the Contractor paid by 
the Phi-Lab nominally provided by the European Space Agency (“ESA”). There 
shall be no requirement for the Contractor to pay back the received Innovation 
Seed Funding to Phi-Lab as long as corresponding expenses support the 
objectives of the research activity and deliverables are provided in accordance 
with the Contract. The Agency’s part of the Innovation Seed Funding is 
considered as payment for procurement according to the conditions set out in 
this Contract. 

 
“Intellectual Property Rights” means all Registered Intellectual Property Rights, 
and all unregistered intellectual property rights granted by law without the need 
for registration with an authority or office including all rights in information, data, 
blueprints, plans, diagrams, models, formulae and specifications together with 
all copyright, unregistered trademarks, design rights, data base rights, 
topography rights, know-how and trade secrets or equivalent rights or rights of 
action anywhere in the world. 
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“Mid-Term” means the midpoint date between the Commencement Date and 
the Contract End Date. 
 
“Mid-Term Report” has the meaning set out in Article 2.1.1. 
 
“Participating States” means a Member or non-Member State participating in a 
given European Space Agency programme according to Article V.1 (a) and (b) 
of the European Space Agency Convention. 
 
“Participating State’s Own Requirements” shall mean the requirements 
stemming from a public programme in the field of space research and 
technology and their space applications fully funded or funded to a substantial 
extent by the Participating State. 
 
“Proprietary Information” has the meaning set out in Article 11.2. 

 
“Receiving Party” means the Party receiving Proprietary Information. 

 
[OPTION: to be added in case the Rental Agreement is signed with the 
Contractor 
“Rental Agreement” the agreement set out in Appendix 2b and regulating the 
rental of Phi-Lab workspaces between the Phi-Lab and the Contractor. 
END OPTION] 
 
“Service Agreement” the agreement set out in Appendix 2 and regulating the 
provision of support (including access and use of laboratories, facilities and 
equipment) from the Phi-Lab to the Contractor. 

 
“Subcontractor” means the entity who forms a consortium with the Contractor to 
provide supplies or services in support of the Contract placed between the Phi-
Lab and the Contractor. 
 
“Technical Support” has the meaning set out in Article 3.1. 
 
“Text Line” has the meaning set out in Article 9.2.1. 
 
“Third Party” means a natural or legal person other than the Parties to this 
Contract. 
 
“Third-Party Services” has the meaning set out in Article 4. 
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ARTICLE  1 - SUBJECT OF THE CONTRACT, APPLICABLE DOCUMENTS 
 
1.1 Subject of the Contract 
 

The Contractor undertakes to perform the Activity “Project Title” and the Phi-
Lab undertakes to provide technical support, business support, IPR/Legal 
advice, access to related equipment and facilities, [OPTION: access to its own 
background IPR END OPTION]  up to the maximum Innovation Seed Funding 
Amount identified under Article 6.1.1 (hereinafter also referred to as the “Phi-
Lab’s Support”) and deliver the items described in Article 2 hereto. 
 

1.2 Applicable Documents 
 

The Activity and the Phi-Lab’s support shall be performed in accordance with 
the following applicable documents listed hereunder in order of precedence, in 
case of conflict: 

 
a) This Contract; 
b) The Standard Requirements for Management, Reporting, Meetings and 

Deliverables as set out in Appendix 1 hereto;  
c) The Service Agreement attached herewith as Appendix 2a  
d) [OPTION: The Rental Agreement attached herewith as Appendix 2b END 

OPTION]; 
e) [OPTION: The Software Licence Agreement attached herewith as Appendix 

2c END OPTION]; 
f) The Minutes of the negotiation meeting held on the ……………………, 

reference …………….; not attached hereto but known to both Parties; 
g) The Contractor’s Proposal ………………, dated ………………………, 

Version …….., not attached hereto but known to both Parties. 
 
The latest updated version of the Preliminary Report, Mid-Term Report and the Final 
Report templates will be made available by the Phi-Lab to the Contractor. The Parties 
agree that any change regarding these templates will not require a Contract Change 
Notice.  
 
1.3      General Terms of Execution 
 

The Contractor shall be fully responsible towards the Phi-Lab for the proper 
execution of the Activity, [OPTION: if Subcontractors including any subcontract 
agreed hereunder. Subcontracts other than those specified in Article 6.1 below 
are expressly excluded. 

 
The conditions of the subcontracts shall secure for the Phi-Lab any rights 
granted to it under the terms of this Contract.  
 
The Subcontractor shall have the same rights and obligations in relation to the 
work to be performed under the subcontract that the Contractor has agreed in 
relation to the work performed under the present Contract. 
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Notwithstanding the normal communication lines within the consortium, and the 
overall responsibility of the Contractor to ensure proper and timely placing of 
subcontracts and processing of payments throughout the consortium, the 
Contractor shall ensure that the below provisions are duly reflected in all 
subcontracts entered into for the purpose of this Contract. 
 
Should any Subcontractor encounter serious difficulties in the process leading 
to timely payment of due invoices (i.e. related to a milestone already achieved) 
to be made by the Subcontractor’s direct customer (i.e. not Phi-Lab), or 
contractual coverage of activities already kicked-off, the said Subcontractor may 
directly contact the Phi-Lab. END OPTION] 

 
ARTICLE 2 – DELIVERY 

The Contractor undertakes to deliver the items as described here below (the 
“Deliverables”). These shall be sent to the Phi-Lab’s Technical Officer mentioned in 
Article 8.3 a) of the Contract, unless otherwise specified, in accordance with the 
following provisions: 
 
2.1 Documentation 
 
The Contractor shall during the performance of this Contract, deliver the required 
documentation and reports in searchable, indexed and not encrypted PDF and original 
(WORD) format, in accordance with the following provisions 
 
2.1.1 Preliminary Report 

 
The Preliminary Report shall be submitted at least two (2) weeks in advance of 
the Preliminary Review meeting by the Contractor to the Phi-Lab. This report 
shall address the aspects described in Appendix 1, article 4.1.1. 

 
The key content of the Preliminary Report shall be presented by the Contractor 
to the Phi-Lab at the Preliminary Review. 

 
2.1.2  Mid-Term Report 
 

The draft Mid-Term Report shall be submitted at least two (2) weeks in advance 
of the Mid-Term Review meeting by the Contractor to the Phi-Lab. This report 
shall address the aspects described in Appendix 1, article 4.1.2. 
 
The key content of the Mid-Term Report shall be presented by the Contractor 
to the Phi-Lab at the Mid-Term Review.  

 
2.1.3  Final Report and Executive Summary 
 

The Contractor shall deliver the draft versions of the Final Report (see content 
in Appendix 1, article 4.1.3) and the Executive Summary using the Final Report 
template applicable to this Contract at least one (1) month prior to the Final 
Review, to the Phi-Lab.  
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The Phi-Lab shall review the draft version of the Final Report and the Executive 
Summary and provide comments to the Contractor at latest two (2) weeks 
before the Final Review. 
 
The Executive Summary shall be free from any Proprietary Information. The 
Executive Summary may be used by the Phi-Lab and the Agency for 
promotional purposes. 
 
The key content of the Final Report and the Executive Summary shall be 
presented by the Contractor to the Phi-Lab at the Final Review.  
 
The final versions of the Final Report and the Executive Summary shall be 
delivered 4 weeks after Phi-Lab’s approval. 
 

2.2 Contribution to Phi-Lab 
 
The Contractor shall actively participate in the activities and events organised 
by Phi-Lab, fostering collaboration and engagement with its community. 
Furthermore, the Contractor commits to actively publicise and communicate to 
external stakeholders that the research project is being conducted as part of 
Phi-Lab, ensuring proper recognition and visibility for the collaboration. These 
commitments are intended to strengthen the shared objectives and impact of 
the Phi-Lab ecosystem. 
 

2.3 Other Deliverables  
 

The Contractor shall deliver to the Phi-Lab, not later than at the Contract End 
Date or upon termination of this Contract, a proof of the developments carried 
out as part of the research project. These include the Digital Object Identifiers 
of all research papers and articles published related to the research activity, 
software and hardware (See articles 2.3.1 and 2.3.2 below for details). The Phi-
Lab will then deliver to or share these with the European Space Agency.  

 
The Phi-Lab and the Agency will use these deliverables for communication, 
dissemination and publicity purposes, and for verifying correct use of the 
Innovation Seed Funding. 

 
2.3.1 Software  
 

The Contractor shall deliver a copy of the software, mathematical models, data 
files, design files and computer programmes, if any of the above has been 
developed or procured under the Contract. This may be a sample version of the 
application.  
 
Re-used or proprietary software embedded in the deliverable product and 
required for its correct functioning shall also be a deliverable. 
If this is not feasible, and subject to approval by the Phi-Lab, a video with a live 
demonstration of the software and its functionalities shall be delivered.  
 



Phi-Lab [Country] Draft research contract  

ESA UNCLASSIFIED Version 2.2 
For ESA official use only       September 2025  

10 

In the event the Phi-Lab, the Agency or any of its Participating States require to 
use the software developed under this Contract for its/their Own Requirements, 
the Contractor shall provide the appropriate licence. The terms and conditions 
of such licence shall be agreed beforehand between the Agency or its 
Participating States and the Contractor. Those terms and conditions shall be 
similar or more favourable than the market conditions. For the sake of 
understanding, the relevant provisions of Article 12 below shall apply. 

 
2.3.2   Hardware  
 

a) The Contractor shall deliver the hardware developed (if applicable, e.g. 
breadboard/prototype) or procured under the contract, together with its 
operation manual.   
 
If this is not feasible, e.g. because of high production costs or the characteristics 
of the hardware, and conditional to approval by the Phi-Lab, the Contractor may 
instead deliver a mock-up or a video with live demonstration of the hardware in 
action, developed under this Contract. The Contractor shall, however, keep the 
prototype for the specific use described under 2.2.2 b). 
 

b) The Phi-Lab and/or the Agency via the Phi-Lab shall have the right to loan (at 
market or more favourable conditions) any hardware developed by the 
Contractor under this Contract, for the purposes of displaying it in an exhibition 
or for the Phi-Lab and/or the Agency’s promotional purposes. This right shall 
expire five (5) years from the end of the Contract Term or from termination of 
this Contract, unless otherwise agreed in writing by the Parties.  

 
2.2.3 Photographs, Video demonstrations 
 

The Contractor shall deliver photographs and video demonstrations of the work 
performed under this Contract to the Phi-Lab no later than at the Final Review.  
 
Such photographs and video demonstrations shall not contain any Proprietary 
Information and may be used by the Phi-Lab and the Agency for promotion only.  

 
ARTICLE 3 –PHI-LAB AUSTRIA UNDERTAKINGS 

 
The Phi-Lab Austria undertakings under this Contract include research mentoring, 
technical support, business support and IPR/Legal advice at no additional cost to the 
Contractor and at the Contractor’s request, according to the following terms as further 
agreed in the Minutes of the Meeting identified under 1.2. f): 
 
3.1 Research Mentoring / Technical Support 
 

(a) Research mentoring and technical support necessary for, and directly 
related to the Activity (referred to as “Technical Support”) shall be available 
to the Contractor. 

 
(b) The Technical Support shall be available to the Contractor for the duration 

of the Contract Term, unless a shorter period is agreed between the Parties. 
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(c) Any information on hard copy documents or other physical form provided to 

the Contractor as part of the Technical Support shall remain the property of 
the Phi-Lab and shall be returned to the Phi-Lab at the end of the Contract 
Term or upon the termination of this Contract. 

 
d) For all matters relating to the Technical Support the responsible person is the 

representative for technical matters, nominated in Article 8.3 a) below.   
 

3.2 Business Coaching 
 

Business coaching necessary for and directly related to the Activity shall be 
available to the Contractor. 
 

3.3 IPR/Legal Advice 
 

IPR or legal advice necessary and directly related to the Activity shall be 
available to the Contractor. 

 
3.4 Equipment and Facilities 
 

The Contractor will have access to the Equipment and Facilities of the Phi-Lab 
at the conditions specified in Annex 2a.  
   
It is not foreseen that the Agency will loan the Contractor any equipment, unless 
otherwise agreed between the Parties. 

 
3.5 Intellectual Property Made Available [If applicable] 

 

The Phi-Lab will make the following the Intellectual Property available to the 
Contractor: 
 

Exact 
name of 
IP item 

Owner Description 
Patent # or Ref./ 

Issue/ 
Revision/Version # 

Date of 
creation 

of the 
version 
of the IP 

listed 
here 

Type of 
Licence 

Protected 
Format (Y/N) 

       

       

     
The following conditions shall apply with regards to the use of the Phi-Lab 
Intellectual Property by the Contractor: 
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[OPTION:  
3.6  Workspace  

The Contractor will have access to the workspaces at the Phi-Lab at the 
conditions specified in Annex 2b. 

  END OPTION] 
  

ARTICLE 4 - SERVICES TO BE PROVIDED BY THIRD PARTIES  
 
During the Contract Term, the Contractor can enter into agreements with Third Parties 
to obtain specific advice/product relevant to the Activity (“Third-Party Services”). The 
Phi-Lab shall be duly informed and shall bear no responsibility for such advice or 
product.  
 
ARTICLE 5 - CONTRACT TERM 
 
This Contract shall enter into force upon signature by the legal representatives of both 
Parties (“Commencement Date”) and shall continue being in force until the Contract 
End Date, unless it is terminated in accordance with Article 16. In no case shall the 
Contract Term exceed the duration of two (2) years. 
 
ARTICLE 6 – FINANCIAL CONTRIBUTION AND PAYMENT 
 
6.1  Financial Contribution 
 
6.1.1 The total cost of the Activity (the “Contract Cost”) amounts to: 
 

….. EUR 
(Five hundred and sixty-three thousand nine hundred and twenty-five Euro), 

 
towards which the Innovation Seed Funding contributes at 50%.  According to these 
calculations, the Innovation Seed Funding for this Activity amounts to: 
  

….. EUR 
(Two hundred and eighty-one thousand nine hundred and sixty-two  Euro) 

 
 
 
and [OPTION: is/are END OPTION] hereafter referred to as the “Contract Price” broken 

down per Contractor [OPTION: and Subcontractor(s) END OPTION] as follows: 
 

Company Name ESA Entity Code 
Type 

P/Prime; 
S/Subco. 

Contract 
Cost 

Contract 
Price 

Total Amount 
in Euro 
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The difference between the agreed Contract Cost and the Contract Price shall be 
financed by the Contractor through its private funding/internal funds/[specify if 
other/ as specified in the proposal] and shall not be recharged. 
 

6.1.2 The type of price of the Innovation Seed Funding [OPTION: and Phi-Lab local 

funding END OPTION] is a Firm Fixed Price. 

 
6.1.3 The above-mentioned amount does not include any taxes and/or duties. 
 
6.2  Payment Terms  

All payments shall be made to the Contractor according to the provisions stated 
in the present Article. 
 

6.2.1 Categories of Payments  
 

6.2.1.1 Progress Payments 
 

(a) The Phi-Lab shall authorise progress payment in connection with this 
Contract and the Activity undertaken by the Contractor. The Contractor 
shall provide the Phi-Lab with the supporting documentation that will justify 
the actual achievement of the milestone as defined in the Payment Plan 
specified in Article 6.2.2 below.  

 
(b) Progress payments shall not be considered as final payments. A progress 

payment will be deducted from the total price under this Contract. 
 
(c) Unless explicitly agreed with the Phi-Lab, the Contractor shall not make 

use of the resources provided under this contract for a purpose not strictly 
within the scope of this Activity. In the event of any violation of this 
provision the Phi-Lab reserves the right to require the return of the advance 
and/or progress payments without prejudice to its rights under Article 16. 

 
6.2.1.2 Final Settlement 
 

(a)  The Contractor is allowed to claim the Final Settlement after fulfilment of all 
its obligations due under this Contract. 

 
(b) The Final Settlement to the Contractor is due upon confirmation by the Phi-

Lab of the satisfactory completion of the Activity and acceptance by the Phi-
Lab of all related deliverables due under the Contract including the cost 
certification as per article 6.2.3.3 below.  

 
(c) Unless otherwise agreed between the Parties, the Final Settlement shall be 

made within thirty (30) days of acceptance by the Phi-Lab of the documents 
and fulfilment of the requirements as specified in Article 6.2.1.2 b) above. 
Only upon fulfilment of these requirements shall the invoice for the Final 
Settlement be regarded as due by the Phi-Lab.  

 
6.2.2 The Phi-Lab shall make the following payments to the Contractor: 
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MILESTONE 
DESCRIPTION 

SCHEDULE 
DATES 

AMOUNT IN 
EURO 

% 

PRELIMINARY 
PROGRESS  
Upon successful 
Preliminary Review 
meeting, submission of 
all applicable 
deliverables and 
Contractor’s registration 
in relevant ESA 
systems. 

 EUR 35% 

MID TERM 
PROGRESS: Upon 
successful Mid-Term 
Review, acceptance by 
the Phi-Lab of the Mid-
Term report and all 
related deliverables 

 EUR 35% 

FINAL SETTLEMENT: 
Upon successful Final 
Review, acceptance by 
the Phi-Lab of all 
deliverables due under 
the Contract and 
fulfilment of all 
contractual obligations 
by the Contractor under 
the Contract. 

 EUR 30 % 

TOTAL  EUR 100% 

 
 
 
 
 
6.2.3  Payment conditions 
 
6.2.3.1 Payments shall be made by Phi-Lab in EURO to the account specified by the 

Contractor: 
 

 The Contractor's Bank Account is the following: 

 Name: 

 IBAN:       

 BIC/SWIFT:   
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 Such information shall clearly indicate the IBAN (International Bank Account 
Number) and BIC/SWIFT (Bank Identification Code). Payments shall be 
considered as effected by the Phi-Lab on time if the Phi-Lab’s orders of payment 
reach its bank within the payment period stipulated in Article 6.2.1.2 c) above. 
 
The Phi-Lab shall credit the account of the Contractor to the Contractor’s benefit 
[OPTION: if Subcontractor(s) 
and to the benefit of the Contractor’s Subcontractor(s). The Contractor shall also 
be responsible for paying the accounts of its Subcontractor(s), for this Contract, 
in accordance with the applicable law and normal commercial practice. The 
Contractor shall indemnify the Phi-Lab against any claims arising from such 
Subcontractor(s), caused by the Contractor’s failure to pay the Subcontractor(s). 
The Contractor shall supply to the Phi-Lab, upon request, evidence of the 
payment(s) made to its Subcontractor(s). END OPTION] 

 
6.2.3.2 Any special charges related to the execution of payments will be borne by the 

Contractor. 
 
6.2.3.3 The Contractor shall provide, upon completion of the contract a cost 

certification signed by the Contractor’s senior accountant, as follows: 
 

“I, (insert name) do hereby certify that the costs incurred and reported to the 
Phi-Lab are, to the best of my knowledge and belief, a true statement of the 
costs incurred under this Contract. An internal audit of the costs have been 
conducted to verify that the company’s cost accounting system with respect to 
costs incurred under this Contract have been observed. 
 
I further certify that the company’s contribution to this Contract has been 
provided from (specify source).” 

  
The Contractor undertakes to permit the Phi-Lab and the Agency to perform 
cost control operations, at any time during the execution of the Contract, in order 
to ascertain whether the co-funding element is in place and also with regard to 
the information included in the Contractor's cost certification.  
 
Notwithstanding the price type of this Contract being Firm Fixed Price, the Phi-
Lab reserves the right to request to the Contractor the pro-rata adjustment of 
the Contract Price if, as a result of the above cost control operations, the Agency 
and/or the Phi-Lab concludes that the maximum percentage contributed by the 
Agency stated in Article 6.1.1 has been exceeded. The pro-rata adjustment of 
the Contract Price may result in the reduction of the Phi-Lab’s payments or the 
Contractor’s obligation to refund part of the amounts already paid.  
 

6.3  ESA Fixed Assets 
 

It may be decided that certain items produced or purchased under the Contract 
during its implementation, using Innovation Seed Funding shall become ESA 
Fixed Assets. Nevertheless, when further useful utilisation of such assets by the 
Contractor is confirmed and agreed between the Parties and approved with ESA 
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Representative by the Contract End Date, the ownership of these assets shall 
be left to the Contractor.  

 
 
ARTICLE 8 - PARTIES REPRESENTATIVES AND COMMUNICATIONS 
 
8.1 All correspondence affecting the terms and conditions of this Contract and 

concerning its execution shall be made or confirmed in writing. All 
communications or correspondence between the Parties shall be in English. 

 
8.2  All correspondence for either Party shall be sent to both representatives of each 

Party stated in Articles 8.3 and 8.4, i.e. depending on the subject, addressed to 
one representative of the Party with a copy to the other one. 

 
8.3  For the purpose of this Contract, the representatives of Phi-Lab Austria are: 
 
 (a) For  administrative matters: 
 

Mr Alexander Fernandez de Retana   
accent Inkubator GmbH       
Address: Objekt 681, Office Park 2, 1300 Flughafen Wien, Austria 
Tel.: +43 676 88326 1328 
Email: alexander.deretana@accent.at  

 
 (b) For contractual matters: 

 
Mr Michael Moll  
accent Inkubator GmbH 
Address: Objekt 681, Office Park 2, 1300 Flughafen Wien, Austria  
Tel.: +43 676 88326 1310 
Email: Michael.moll@accent.at  
 

(c) For the Phi-Lab’s technical support matters (Article 3 above): 
 

Mr Thomas Wulz   
Enspace GmbH  
Address: Objekt 681, Office Park 2, 1300 Flughafen Wien, Austria 
Tel.: +43 699 11599134 
Email: thomas.wulz@enspace.com 

 
8.4  For the purpose of this Contract the Contractor’s representatives are: 
 
 (a) For technical matters: 
 

Mr/Mr…………….. 
 

Address: …………………… 
…………………… 
…………………… 

 

mailto:alexander.deretana@accent.at
mailto:Michael.moll@accent.at
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Tel.: +………… 
Email: ………… 

 
(b) For contractual and administrative matters: 

 
Mr/Mr……………..  

 
Address: …………………… 

…………………… 
…………………… 

 
Tel.: +………… 
Email: ………… 

        
 
ARTICLE 9 - PUBLICITY AND VISUAL IDENTITY OF CONTRACTORS 
 
9.1 Publicity 
 
9.1.1 The Contractor may produce and/or disseminate  communication materials, 

press releases or other publicity documents, including the Contractor’s 
advertising and news bulletins, which are intended by the Contractor for the 
press, internet/web-sites or television, which refer to the Phi-Lab, ESA, Phi-Lab 
Austria or any aspect of Phi-Lab Austria activities, or permit any Third Party to 
do so, with a prior written consent of the Phi-Lab. 

 
9.1.2 The Phi-Lab may produce and/or disseminate communication materials, press 

releases or other publicity documents which are intended by Phi-Lab for the 
press, internet/websites or television, which refer to the Contractor or any aspect 
of the Contractor’s activities, or permit any Third Party to do so, with a prior 
written consent of the Contractor’s contractual representative or its duly 
authorised representative. 

 
9.2    Visual Identity of the Contractor 
 
9.2.1 The Contractor should place the Phi-Lab location logo and if so desired the 

following text line, in full and without amendment (hereinafter referred to as the 
“Text Line”), on its promotional materials and publicity documents, including 
exhibition and conference materials and its internet site where it refers to the 
Activity performed under this Contract. The logo shall be linked to 
www.esaphilab.at and it shall be clearly stated that the Contractor is 
participating in the Phi-Lab programme. 

             
“[name of the Contractor] is participating in the ESA Phi-Lab Austria” is referred 
to as the Text Line to be used in connection with the Phi-Lab Austria location 
logo.  

 
Use of the Phi-Lab Austria location logo and Text Line by the Contractor shall 
also be subject to the following additional conditions: 
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(a)  the Contractor shall submit to the Phi-Lab for prior written approval all 
promotional materials and publicity documents, on which the Text Line is to 
appear or is intended to be used, which approval may be withheld or withdrawn 
from any material or documents at any time at the discretion of the Phi-Lab; 

 
(b) the prior approval of the Phi-Lab for the use of the Phi-Lab Austria location logo 

and/or Text Line shall not constitute an endorsement or approval of the 
Contractor’s Activity, products or services, or of their quality, technology or 
suitability for a particular use, neither shall it constitute verification by the Phi-
Lab of the compatibility of materials produced by the Contractor with applicable 
law and regulations; the Contractor shall refrain from using any statements 
which could suggest otherwise; 

 
(c)  any use of the Phi-Lab Austria location logo and/or Text Line on amended or 

revised promotional material and publicity documents shall be subject to the 
same approval process as the original material and documents; 

 
(d)  the Text Line may be translated into a different language other than English, 

subject to the approval of the Phi-Lab; and 
 
(e) no use of the Phi-Lab Austria location logo neither the Text Line shall be made 

in connection with material, products or documents that: 
a. constitute an infringement of law and/or legal provisions; 
b. undermine the reputation and dignity of the Agency, ESA Phi-Labs or 

Phi-Lab Austria; and 
c. promote or are related to alcohol, tobacco, religion, political affairs, 

intolerance, violence, firearms, pornography, obscenity, gambling, and 
illegal drugs. 

 
9.2.2 The Contractor shall keep appropriate records of the extent of its use of the Phi-

Lab Austria location logo and Text Line, stating in particular the nature of use of 
the Phi-Lab Austria location logo and Text Line on its material, products and 
documentation. The Contractor shall provide the Phi-Lab with information and 
documents to evidence such use. 

 
9.2.3 The use by the Contractor of the Phi-Lab Austria location logo and Text Line 

shall terminate upon the termination or expiry of this Contract as described in 
Article 16, unless otherwise specified in writing by the Phi-Lab and the Agency 
and according to the provisions contained in this Contract. 

 
9.2.4 The Contractor shall not use the official emblem of ESA, ESA Phi-Labs or Phi-

Lab Austria or any other logo or trademark which may be owned or used by the 
Agency or the Phi-Lab for any purpose whatsoever, unless otherwise stated in 
this Article. 

 
9.2.5  Alumni should use the following Text Line, together with the Phi-Lab Austria 

location logo.  
 

Possible uses include their marketing materials, exhibition and conference 
materials (including their internet site) where a reference is made to the Activity 
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performed under this Contract, as long as the logo is linked to 
www.esaphilabh.at 
Alumni identify themselves as “Alumnus” under Phi-Lab program. 
The Agency may withdraw the right to use the Text Line at any time for any 
reason.  

 
           “[name of the Contractor] is an Alumnus of ESA Phi-Lab Austria.)” is referred to 

as the Alumni Text Line together with the Phi-Lab Austria location Logo.  
 
9.2.6  Alumni using the Alumni Text Line have the obligation to report its use on a 

yearly basis to the Phi-Lab.  
 
ARTICLE 10 – GENERAL CONDITIONS OF EXECUTION 
 
The Contractor shall, in accordance with the Agency’s Policy on the Prevention, 
Detection and Investigation of Fraud, to the extent allowed by applicable national law, 
cooperate with the Agency’s investigation team in any investigation of fraud initiated 
by the Agency and inform its personnel of their obligation to cooperate accordingly. 
 
The Agency’s Policy on the Prevention, Detection and Investigation of Fraud is 
available at: https://esastar-publication.sso.esa.int/supportingDocumentation 
 
[OPTION: if Subcontractors The Contractor shall ensure that this provision is duly 
reflected in all subcontracts entered into for the purpose of this Contract. END 
OPTION] 
 
ARTICLE 11 - CONFIDENTIALITY  
 
11.1  Each Party shall observe complete discretion regarding all matters related to 

the activities of the other Party and each Party shall ensure compliance by its 
employees and agents with the obligations of confidence set out in this Article 
and assumed by that Party in relation to the other Party.  

 
11.2  Neither Party shall disclose any documentation, information or materials 

obtained from the other Party, whether marked or un-marked (“Proprietary 
Information”), to any Third Party whatsoever without the prior written consent of 
the other Party in which case the other Party may require the recipient to sign a 
non-disclosure agreement. For the purposes of the present Article, 
documentation shall include any final documentation deliverable under this 
Contract except for the Executive Summary. 

 
11.3  Each Party may disclose Proprietary Information on a strictly “need to know” 

basis to: 
 - its employees;  
 - its professional agents; 
 - Phi-Lab Austria partners 
 as long as they have signed an engagement of confidentiality. 

 
11.4  The Contractor agrees that the Agency may use, copy or disseminate general 

information related to the Contractor’s company (e.g. name, address, etc.) and 

https://esastar-publication.sso.esa.int/supportingDocumentation
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its Activity for the Agency’s Own Requirements, unless such information is 
marked as “Proprietary Information”, in which case the provisions under Article 
11.2 shall apply. 

 
11.5  On the Contract End Date, or upon an earlier termination of this Contract in 

accordance with Article 16, the Receiving Party shall promptly return to the 
Disclosing Party or otherwise certify the destruction of all Proprietary Information 
received, with exception of the Deliverables provided by the Contractor to the 
Phi-Lab. 

 
11.6  The obligations in this Article shall not apply to Proprietary Information: 

 
- which is in the public domain at the time of disclosure or becomes part of 

the public domain after disclosure otherwise than through a breach of 
this Contract; 

- for which the Receiving Party can provide documentary evidence that it 
was in its lawful possession prior to disclosure to it by the Disclosing 
Party or which is lawfully and bona fide obtained thereafter by the 
Receiving Party from a Third Party who, to the knowledge or reasonable 
belief of the Receiving Party, did not receive the Proprietary Information 
directly or indirectly from the Disclosing Party when under a duty of 
confidentiality; 

- which, at the time of circulation is already known by the Receiving Party 
(as evidence in writing) and is not hindered by any obligation not to 
circulate; or 

-  which is required to be circulated by governmental or judicial order or 
applicable law. 

 
11.7  The contents of this Contract are Proprietary Information. 
 
11.8  The obligations set out in this Article shall survive the termination or expiry of 

this Contract. 
 
ARTICLE 12 – INTELLECTUAL PROPERTY 
 
12.1 Ownership of Intellectual Property Rights 
 

The Contractor shall own all Intellectual Property Rights arising out of the 
Activity performed under this Contract as may be granted by law, as far as no 
infringement of Third-Party rights occurs. 
 
For the case when work is carried out jointly by the Contractor and Phi-Lab 
or/and any of Phi-Lab Partners, the Parties will agree to normally vest the 
ownership of the Intellectual Property Rights in the principal contributor to the 
innovation, provided the principal contributor is able and willing to exploit such 
rights and compensation in form of a licence and/or payment is agreed. In such 
case, the assignment shall be notified to the Agency and an Annex to this 
Contract shall be drafted to comply with this provision. Any assignment of 
Intellectual Property Rights to any economic operator other than the Contractor 
shall be formally agreed by the Agency.  
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Should Phi-Lab and Contractor enter into agreement to carry out the work 
jointly, during the Contract Term, the agreement must be submitted to ESA’s 
Representatives for approval prior to its execution. 

 
12.2 Use of Intellectual Property Rights by the Agency and the Phi-Lab 
 
12.2.1 The Agency and Phi-Lab have the right to use non-Proprietary Information 

included in the deliverables under the Contract, for communication, 
dissemination and publicity purposes, on a royalty-free, non-exclusive and 
irrevocable licence under the following conditions: 
 

12.2.1.1 The use is strictly for the Agency’s and Phi-Lab’s Own Requirements, in 
particular to make the Contractor’s deliverables containing the non-
Proprietary Intellectual Property Rights available to employees and/or 
contractors working at the Agency, copying or reproducing them in whole or 
in part, in unlimited numbers, 
 

12.2.1.2 For public dissemination, in particular, for publication as hard copies and in 
electronic or digital format, publication on the internet including social 
networks, public display or presentation, communicating through press 
information services, or inclusion in widely accessible databases.  

 
To this extent, the Contractor shall identify which deliverables or part thereof 
contain Proprietary Information, on which the Agency and Phi-Lab shall not 
have any licence right.   

  
12.2.2 The Agency and the Phi-Lab have the right to sub-license to Third Parties its 

access and use rights to the Contractor’s non-Proprietary Intellectual Property 
Rights developed under the Contract as set out in Article 12.2.1 only for the 
information, communication and publicity activity of the Agency and Phi-Lab, if 
needed. 
 

12.3 The Contractor must ensure that it complies with its obligations under this 
Contract, in particular by obtaining the necessary licences and authorisations 
from Third Party(ies) rights, if results of the Activity are subject to any Third 
Party(ies) rights. 

 
12.4 The free licences provided for the benefit of ESA and the Phi-Lab in the present 

Contract shall be deemed granted through signature of the present Contract and 
without the need to implement a separate licence. 

 

12.5 When transferring any Intellectual Property Rights, of which the Contractor 
retains the ownership in accordance with Article 12.1, to an assignee, the 
Contractor shall ensure that the Agency’s and Phi-Lab’s rights, as set out in 
Article 12.2 of this Contract, are reassigned to the new assignee.  

   
12.6 Transfer of Intellectual Property Rights outside the ESA Member States 
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The Contractor shall inform the technical representative of the Phi-Lab well in 
advance of its intention to transfer outside the Agency’s Member States any 
Intellectual Property Rights arising from this Contract. 

 
12.7 Background Intellectual Property 
 

For the sake of this Contract, Background Intellectual Property refers to the 
Intellectual Property Rights that are created, developed, or owned by the 
Contractor prior to the Contract signature. It includes, but is not limited to, any 
pre-existing technology, patents, copyrights, trade secrets, or other forms of 
Intellectual Property that the Contractor brings into the Activity. Any Background 
Intellectual Property brought into the Activity shall be identified in this Contract. 
 
The Background Intellectual Property owned by the Contractor to this Contract, 
or a Third Party shall remain the property of the owner. 

 
[OPTION: 
12.7.1 Background Intellectual Property of the Contractor 

 
The below-mentioned Background Intellectual Property of the Contractor is 
identified as follows: 
 

Exact 
name of 

BIPR 
Item 

Owner Description 
Patent # or Ref./ 

Issue/ 
Revision/Version # 

Date of 
creation 

of the 
version 
of the 
BIPR 
listed 
here 

Type of 
Licence 

Protected 
Format (Y/N) 

       

       

 
END OPTION] 
 
ARTICLE 13  – LIABILITY 
 
13.1  Limitations of Liability 
 
13.1.1 Neither Party can exclude its liability to the other Party for: 
 

(a) death or personal injury caused by negligence or careless conduct by a Party 
or those of its employees or agents; 

(b) fraud, including fraudulent misrepresentations; and 
(c) liability as provided for under Articles 11 and/or 12 of this Contract. 
 

13.1.2 Subject to Article 13.1.1, the liability of the Parties under or in connection with 
this Contract, whether arising from negligence, breach of the Contract or any 
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other obligation or duty, shall in no case exceed the value of the Contract Price,  
per event or series of connected events. 

 
13.2  Infringements of the Law 
 
13.2.1 The Phi-Lab or the Agency shall not be responsible if the Contractor infringes 

any existing and/or future national, communal or provincial laws or decrees, 
rules or regulations in force in Austria or in any other country whatsoever. 

 
13.2.2 The Contractor shall indemnify the Phi-Lab from and against all claims, 

proceedings, damages, costs and expenses arising out of any infringement of 
the Contractor’s obligations under this Contract. 

 
13.3  Infringement of the Rights of Third Parties 
 
13.3.1 The Contractor shall indemnify the Phi-Lab from and against all claims, 

proceedings, damages, costs and expenses arising from the infringement of 
Intellectual Property Rights of Third Parties with respect to the Activity 
performed under this Contract - excluding any infringement resulting from the 
use of documents, patterns, drawings or goods supplied by the Phi-Lab- which 
may be made, or brought against the Phi-Lab, or to which the Phi-Lab may be 
put by reason of such infringement or alleged infringement. 

 
13.3.2 The Phi-Lab shall notify the Contractor immediately of any written claim or notice 

of infringement of Third Party(ies)’s rights that it receives concerning this 
Contract. 

 

13.3.3 The Contractor shall immediately take all necessary steps within its competence 
to prevent or end a dispute and shall assist the Phi-Lab to defend any such 
dispute, or make settlement in respect of any claim or notice of infringement or 
suit for infringement. 

 
13.3.4 The Parties shall notify each other of any known Intellectual Property Rights 

connected with the use of documents, patterns, drawings and goods supplied 
by one Party to the other or connected with the execution of the specifications 
laid down by the other Party. 

 
13.4  Compensation for Damage Caused to Goods and Property 
 
 Claims shall be settled as follows. 
 

13.4.1 Claims for Direct Damages  
 

(a) The Contractor shall indemnify the Phi-Lab and Phi-Lab’s Partners against, 
and shall be liable for, direct damage to property and equipment to the extent 
that such damage is caused by the negligence of the Contractor and of its 
employees or agents; 

 
(b) The Phi-Lab and the Phi-Lab’s Partners shall indemnify the Contractor 
against, and shall be liable for, direct damage to the Contractor's property and 
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equipment to the extent that such damage is caused by the negligence of the 
Phi-Lab, the Phi-Lab’s Partners or of their employees (staff) or agents. 

 
13.4.2 Claims for Indirect or Consequential Damages 
 

(a) The Parties shall in no circumstances be liable for indirect or consequential 
damages such as loss of use, loss of business, loss of data, loss of rights, loss 
of services, loss of goodwill, Third Party claims to the extent that they represent 
the indirect loss of a Third Party, loss of revenues or anticipated savings, or for 
any indirect financial loss or indirect economic loss or for any indirect or 
consequential loss or damage whatsoever suffered by the other Party; 

 
(b) The Parties shall in no circumstances be liable for loss of profit, whether 
direct or indirect. 

 
13.5  Damages to Third Parties caused by the Contractor  
 

The Phi-Lab shall in no circumstances be liable for any damage caused by the 
employees or agents of the Contractor to a Third Party during the performance 
of the Activity under this Contract. 

 
ARTICLE 14 – CHANGES TO THIS CONTRACT 
 
14.1  Introduction of a Change 

 
14.1.1 For all changes to this Contract, whether requested by the Phi-Lab or initiated 

by the Contractor, the Contractor shall submit a proposal for a Contract Change 
Notice (“CCN”). 

 
14.1.2 The Contractor shall ensure - in liaison with the Phi-Lab- that each CCN 

proposal is fully coordinated and that all reasonably foreseeable implications of 
the change have been considered by the Contractor and the Phi-Lab. The 
Contractor shall, on the request of the Phi-Lab, provide additional documentary 
evidence of the effect of the change to both Parties. 

 
14.2  Approval or Rejection of the CCN Proposal 
 
14.2.1 Should the CCN proposal be approved by the Phi-Lab, a corresponding CCN 

shall be prepared by the Phi-Lab’s representative for contractual matters 
identified in Article 8.3 b), and shall be submitted to both Parties for signature. 

 
14.2.2 Should the CCN proposal be rejected for any reason by the Phi-Lab, the 

Contractor shall be informed accordingly, together with the reasons for the 
rejection. At the request of either Party, the change may be discussed at a 
Change Review Board, consisting of a contractual and a technical 
representative of each Party. 

 
14.3  Implementation and Status of an approved CCN 
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Upon signature of the CCN by both Parties, the CCN will have immediate effect 
and will constitute a binding contractual agreement between the Parties. The 
CCN will serve as an applicable document to this Contract.  

 
ARTICLE 15 – POST-SUPPORT  REPORTING 
 
On each anniversary of the end of the Contract Term, and for a duration of 5 years, 
the Contractor shall prepare and submit an Annual Performance Report to the 
representative for technical matters of the current Phi-Lab Austria, as well as to the 
Agency following the provisions of Appendix 1, section 4.1.4. Should the Contractor 
not provide this information, the Contractor will lose the right to use the Phi-Lab location 
logo and Text Line.   
 
ARTICLE 16 – TERMINATION 
 
16.1  Right of Termination 
 
16.1.1 Each Party reserves the right, after full consideration of all relevant 

circumstances and following a formal notification, to terminate this Contract in 
the event of a material breach of the Contract by the other Party.  

 
16.1.2 In the event of such termination, the Contractor shall keep the amounts already 

paid for the milestones achieved, if any, and shall be entitled to claim costs, 
properly evidenced and submitted by the Contractor and accepted by the Phi-
Lab. 

 
16.1.3 The Phi-Lab shall in no circumstances be liable to pay any sum which deviates 

from the provisions set out in Article 6, and when added to the sums already 
paid, due or becoming due to the Contractor under this Contract by the Phi-Lab, 
exceeds the Contract Price value.  

 
16.1.4. In case of termination of the Contract, the provisions under Article 13 of this 

Contract shall not be affected.  
 
16.1.5 Termination in special cases 
 

The Phi-Lab may at any time terminate the Contract by giving written notice with 
immediate effect in any of the following events:  
 
a) if the Contractor becomes insolvent or if its financial position is such that 

within the framework of its national law, legal action leading towards 
bankruptcy may be taken against it by its creditors; 
 

b) if the Contractor resorts to fraudulent practices in connection with the 
Contract, especially by deceit concerning the nature, quality or quantity of 
the supplies, and the methods of processes of manufacture employed or by 
the giving or offering of gifts or remuneration for the purpose of bribery to 
any person in the employ of the Phi-Lab or acting on its behalf, irrespective 
of whether such bribes or remuneration are made on the initiative of the 
Contractor or otherwise;  
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c) if the co-funding conditions agreed for this Contract are not complied with. 

 

16.1.6 In case of Force Majeure and if the Force Majeure event and its consequences 
continue for more than two (2) months from the start date of the Force Majeure 
event, either Party may terminate the Contract by giving not less than one (1) 
month notice to the other Party.  

 
[OPTION: if Subcontractors 
16.1.7 Force Majeure event at Subcontractor’s level shall be considered a case of 

Force Majeure for the performance of the Contractor’s obligations, if the 
Contractor proves that the works covered by the subcontract due to the Force 
Majeure event had an unavoidable impact on work stipulated in the Contract. 

END OPTION] 
 

16.1.8 In case of termination due to Force Majeure the amount to be paid shall be 
calculated as per Articles 16.1.2 and 16.1.3. No other payments or indemnities 
shall be due by the Phi-Lab to the Contractor.  

 
16.1.9 In case of termination of the Phi-Lab contract between the Phi-Lab and the 

European Space Agency, the Phi-Lab shall have the right at any time to 
terminate this Contract either wholly or in part by giving written notice. The 
Parties shall use their best efforts to mitigate the consequences of the 
termination. 

 
Any work already completed and not paid at the time of serving the termination notice 
shall be reimbursed and the amount shall be fixed on the basis of evidence produced 
by the Contractor and accepted by the Phi-Lab. The Phi-Lab indemnifies the Contractor 
against any damage resulting from the termination of the Contract. This 
notwithstanding, the Phi-Lab shall in no circumstances be liable to pay any sum which 
deviates from the provisions set out in Article 6, and when added to the sums already 
paid, due or becoming due to the Contractor under this Contract by the Phi-Lab, 
exceeds the Contract Price. 
 
16.2 Consequences of Termination  
 
Any information, in documentary or other physical or electronic form, pertaining to the 
Activity, carried out by the Contractor during the Contract Term, remains the property 
of the Phi-Lab and shall be handed over to the Phi-Lab upon the expiry or termination 
of this Contract. This shall include: 
 
  (a) any information and documentation under Article 2;  
  (b) any equipment under Article 3; 
  (c) any software under Article 2; 

(d) any hardware under Article 2. 
 
in the condition the above deliverables are due at the time of termination. 
 
ARTICLE 17 - ASSIGNATION OF THIS CONTRACT  
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The Contractor shall not assign its rights and/or transfer its obligations under this 
Contract in whole or in part to a Third Party (“assignee”). 
 
ARTICLE 18 - DISPUTE SETTLEMENT 
 
18.1 This Contract shall be governed by the laws of Austria.  

 
18.2  The Parties will consult with each other promptly when events occur, or matters 

arise that may pose a question of interpretation or implementation of the terms 
of this Contract. 

  The Parties shall use their best efforts to settle any dispute arising out of the 
Contract amicably. 

  Any issue of interpretation or implementation of this Contract that cannot be 
settled by the Parties’ Representatives indicated in Article 8.3 shall be referred 
to arbitration. 

18.3   Any dispute arising out of the interpretation or implementation of this Contract 
that cannot be settled as described in Article 18.2 above, at the request of either 
Party, shall be submitted to arbitration according to the Rules of Arbitration of 
the International Chamber of Commerce. The Arbitration Tribunal shall sit in 
Landesgericht Korneuburg, Land Niederösterreich, Austria, and the arbitration 
proceedings shall be conducted in English, unless otherwise explicitly agreed 
between the Parties. The enforcement of the award shall be governed by the 
rules of procedure in force in Austria. 

 
ARTICLE 19 -  DATA PROTECTION 
 
To the extent that is reasonably necessary, in connection with the Contractor’s Activity 
under this Contract, and for legitimate purposes of processing only, the Contractor’s 
personal data may be disclosed to employees (staff) and agents of Phi-Lab 
[country/location], the relevant Phi-Lab [country/location] partners and ESA Partners, 
for any studies and/or reporting that may be carried out by the Agency and/or the Phi-
Lab.  
 
The Contractor hereby consents to the recording, processing, use and disclosure of its 
personal data as set out here above (including the recording, processing, use and 
disclosure of its personal data to the extent required by reason of the Contractor’s 
performance of the Activity under this Contract), including the transmission of such 
data between the Phi-Lab and other Phi-Labs for the fulfilment of the above 
requirements. 
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ARTICLE 20 – EXECUTION OF THE CONTRACT 
 
[OPTION 1 or 2 below to be selected by the Contractor.  
N.B. Electronic signature encompasses both a simple electronic signature 
(handwritten scanned) and the use of e-signing digital tools.] 
 
The Parties agree that electronic signature of this Contract shall have the same force 
and effect as hand-signed originals and shall be binding on both Parties to this 
Contract. 
 
In witness whereof, the Parties hereto have executed this Contract, with effect as of 
the signature of the Contract. 
 
Electronically/Digitally signed by the Parties to this Contract, 
 
 
In:………………….     In:…………………. 
 
 
Date: ………………….    Date: …………………. 
 
 
 
 
For Phi-Lab Austria:     For the Contractor : 
 
 
 
………………………    ……………………… 
Mr Michael Moll,      
Head of Phi-Lab Austria       
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APPENDIX 1 - STANDARD REQUIREMENTS FOR MANAGEMENT, REPORTING, 
MEETINGS AND DELIVERABLES 
 

This document contains the standard requirements for management, reporting, 
meetings and deliverables for contracts to be placed by the Phi-Lab in regard to the 
Phi-Lab Austria. 
 
1.  MANAGEMENT  

 
1.1 General 

 
The Contractor shall implement effective and economical management for the 
work to be performed under this Contract. The nominated representative of the 
Contractor shall be responsible for the management and execution of the work 
to be performed. 
 

1.2  Communications 
 

All communications sent by the Contractor to the Phi-Lab shall be addressed to 
the representatives of the Phi-Lab nominated in Article 8.3 of this Contract. 

 
2. REPORTING 

 
2.1  Minutes of Meetings 

 
The Contractor is responsible for the preparation and distribution of minutes of 
meetings held in connection with this Contract. Electronic versions of the 
minutes of each meeting shall be issued and distributed to all participants and 
to the representatives of the Phi-Lab, not later than ten (10) days after the 
meeting concerned was held. 

 
2.2  Progress Reports 
 

Every three (3) months, the Contractor shall provide a progress report to the 
representatives of the Phi-Lab, covering the Activity. This report shall provide 
details of: 

 

• action items completed during the reporting period, 

• description of progress: events accomplished etc., 

• problem areas, if any, and corrective actions planned and/or taken, 

• events anticipated during the next reporting period, 

• further details to be provided on a case-by-case basis. 
 
2.4 Problem Notification 
 

The Contractor shall notify the representatives of the Phi-Lab of any problem 
likely to significantly impact the progress of the Activity.  
 

3.  MEETINGS 
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3.1  Kick-off Meeting 
 

The kick-off meeting shall take place at premises of the Phi-Lab or by 
teleconference at the beginning of the Contract Term. 
 

3.2  Preliminary Review Meeting 
 

A Preliminary review meeting shall be held where the Contractor shall present 
the contents of the Preliminary report (see Article 4.1.1 for details) 

 
 
3.3  Mid-Term Review 
 

At Mid Term, a meeting shall be held (“Mid Term Review”), where the Contractor 
shall present the Mid Term Report, to present the content of the Mid Term 
Report (see Article 4.1.2 for details).  

 
 
3.4  Final Review Meeting 

 
At the end of the Support, a Final Review shall be held. The Contractor shall 
present the contents of the Final Report (including presentation of the work and 
outcome of technology maturation, potential market enabled by the technology, 
industrial implications of the new capabilities achieved, follow up plan to bring 
the technology into commercial products / services - see Article 4.1.3 for 
details), and perform a demonstration of the capabilities of the technology 
developed. 

 
3.5  Additional Meetings 
 

Additional meetings may be requested either by the Phi-Lab or the Contractor. 
 
3.6  Notice and Agenda for Meetings 
 

For all meetings the Contractor shall ensure that proper notice to the Phi-Lab is 
given at least two (2) weeks in advance. The Contractor is responsible for 
ensuring the participation of the Contractor’s personnel and/or Third-Party 
advisors, as needed. 

 
For each meeting the Contractor shall propose an agenda in electronic form and 
shall compile and distribute handouts of any presentation given at the meeting. 

 
4.  DELIVERABLES 
 
4.1  Documentation to be delivered 
 

In addition to the documents to be delivered according to section 2 above, the 
documentation specified in this section shall also be a deliverable and shall be 
delivered as follows: 
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- in electronic form on computer readable media (e.g. PDF-format,) as agreed 

by the Phi-Lab,  
- and in other exchange formats where relevant (e.g. HTML). 

 
 
4.1.1  Preliminary Report  
The preliminary report shall describe and justify the objectives, scope and 
implementation plan of the research to be carried out. It is an iteration of the proposal 
based additional interactions with customer representatives, and inputs from the PHI-
lab. It shall include: 
 

a) Validation of problem to be solved and/or need to be met by the target 
commercial product or service 

b) User requirements for the intended product or service 
c) Technical requirements that the technology shall achieved to meet the user 

requirements.  
d) Updated R&D objectives, approach and implementation plan 
e) Explanation of the relevance of the objectives, approach and detailed work 

plan 
f) Justification of the feasibility of the plan.  
g) Updated Cost breakdown 
h) Updated Milestone planning 

 
The report shall follow the template for the Preliminary Report provided by the Phi-Lab. 
 
 
4.1.2  Mid Term Report 
 

The Preliminary Mid Term Report shall describe in detail the work achieved 
during the first period, the findings and adjustments in the plan, if necessary. 
Specifically it shall include:  
a) Outcome of first period 

a. Work achieved in the first period 
b. Level of progress towards the Activity objectives and target 

requirements 
c. Findings and lessons learnt 

b) Update of plan, and justification 
a. Update of the R&D objectives, approach and implementation plan (if 

appropriate) 
b. Explanation of the relevance of those adjustments in the plan 
c. Justification of the feasibility of the updated plan 
d. Updated cost breakdown and schedule  

 
The Mid Term Report shall also report on the following matters:  
c) Scientific publication(s) and/or patent applications (if applicable) 
d) Hardware purchased using the ESA Phi-Lab Innovation Seed funding for the 

purpose of the activity.  
e) Iteration of the analysis of the commercial opportunities and socio-economic 

impact, which was initiated in the proposal, i.e. 
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a. Target application(s), problem(s) addressed, potential customers, 
market size, competitive analysis.  

b. Risks and hurdle to commercialisation, mitigation and roadmap. 
c. Potential impact on the industrial ecosystem, the market, and society 

at large.  
 

The report shall follow the template for the Mid Term Report provided by the 
Phi-Lab. 
 
All invoices related to the hardware as defined in Article 2.2.2 item c of this 
Contract up to the time of the Mid Term Review of this Contract shall be attached 
to the Mid Term Report.  

 
4.1.3  Final Report 
 

The Final Report shall be a complete statement of all the work undertaken by 
the Contractor during the Contract Term. It shall not refer to any other report 
that may have been provided by the Contractor and shall detail the full results 
of the Activity to include: 

 
a) Outcome of the activity 

a. Summary of work performed over the contractual period, incl. 
challenges faced and mitigation 

b. Findings and lessons learnt 
c. Description of technical developments and new capabilities achieved; 

comparison with requirements necessary to achieve to enable the 
commercial product  

b) Roadmap to commercialisation 
a. Analysis of hurdles and risks on the path to commercialisation 
b. Elaboration of mitigation strategies 
c. Identification of success factors 
d. Roadmap to commercialisation 
e. The implementation team.  

c) Final analysis on the commercial opportunities and socio-economic impact, 
including 

a. Target application(s), problem(s) addressed, potential customers, 
market size, competitive analysis.  

b. Potential impact on the industrial ecosystem, the market, and society 
at large.  

  
d) Details of the support received from the Phi-Lab and/or any other support 

entity, including Partners of the Phi-Lab. 
e) Contacts established. 
f) Photographs of hardware under development and test (when applicable). 
g) Financial details. 
h) Scientific publications, licences granted, patent filings and applications. 
i) Hardware purchased using the ESA Phi-Lab Innovation Seed funding for the 

purpose of the activity.  
j) List of deliverables which have been delivered to the ESA Phi-Lab over the 

contractual period. 



Phi-Lab [Country] Draft research contract  

ESA UNCLASSIFIED Version 2.2 
For ESA official use only       September 2025  

33 

  
The report shall follow the template for the Final Report provided by the Phi-
Lab. 
 
All invoices related to the hardware as defined in Article 2.2.2 comma c of this 
Contract that have not been delivered together with the Mid Term Report, shall 
be attached to the Final Report.  

 
4.1.4 Executive Summary to the Final report 
 

The Contractor shall prepare a summary which shall concisely summarise the 
findings of the Contractor in performing the Activity (“Executive Summary”). It 
shall be suitable for non-experts and should also be appropriate for publication, 
including on a web page. For this reason, it shall not contain any proprietary 
information.  
 
The Executive Summary shall not exceed three (3) pages of text with coloured 
illustrations or photographs, if appropriate. It shall also be delivered to the Phi-
Lab by the Contractor in HTML format. 
 

 
4.1.5  Annual Performance Report 
 

The Annual Performance Report shall follow the template provided by the Phi-
Lab and shall describe, among others, the sales made and/or licences granted 
by the Contractor during the preceding twelve (12) months. The Contractor shall 
submit the Report to the Phi-Lab in electronic form on each anniversary of the 
end of the Contract Term, during 5 years. 
 
The Annual Performance Report for a specific year may be replaced by a similar 
survey conducted by either the Phi-Lab or the Agency, when this takes place in 
a similar time frame. 
 

4.1.6 Photographic, Video Documentation 
 

Photographic and video documentation shall document (as relevant) 

• progress of hardware manufacture 

• test set-ups and tests carried out 

• use of the product/service 

• organised events where the Contractor has been showcasing the 
product/service. 

They shall be suitable for dissemination and publicity purposes. 
Photographic and video documentation shall not contain any proprietary 
information. 
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APPENDIX 2a – SERVICE AGREEMENT 
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APPENDIX 2b – WORKSPACES RENTAL AGREEMENT 
(if applicable) 
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APPENDIX 2c – SOFTWARE LICENCE 
(if applicable) 
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APPENDIX 3 – REPORTS AND DELIVERABLES TEMPLATES 
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